DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
STATE/FEDERAL AID NO: CONTRACT TIME : 120 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ESTP-N024 (13)
PAVEMENT & REHABILITATION, NORTH XII, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/04/11 to vendor DAISY CONSTRUCTION COMPANY
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,087,898.94 108.9303% 100.0000%
1 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,916,728.44 100.0000% 91.8018%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,947,676.63 101.6146% 93.2840%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,952,277.94 101.8547% 93.5044%
4 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,955,711.69 102.0338% 93.6689%
5 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,242,222.00 116.9817% 107.3913%
6 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,277,314.44 118.8126% 109.0721%
I( 0 I( 1 2
|ENGINEER'S ESTIMATE |DATSY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f———
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 40.00000 4000.00] 25.00000 2500.00] 25.07000 2507.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 610.000 TON | 25.00000 15250.00] 18.00000 10980.00] 1.24000 756 .40
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 300.000 TON | 60.00000 18000.00] 74.00000 22200.00] 68.94000 20682.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 12300.000 TON | 67.00000 824100.00] 69.00000 848700.00] 70.02000 861246.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 200.000 TON | 100.00000 20000.00]| 65.00000 13000.00] 58.63000 11726.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 5500.000 SYIN | 1.50000 8250.00] 2.40000 13200.00] 1.60000 8800.00
HOT-MIX PATCHING | |
0070 701010 500.000 LF | 30.00000 15000.00] 19.00000 9500.00] 27.82000 13910.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 705001 3850.000 SF | 7.00000 26950.00| 4.65000 17902.50] 7.78000 29953.00
| | |

P.C.C. SIDEWALK, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER : 001 CONTRACT ID : T201006112.01
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

05/04/11
001 -2

0 ) I( )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

CONDUIT JUNCTION WELL, TYPE 1, 20" X
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0090 705002 160.000 SF | 9.00000 1440.00] 6.00000 960.00|
P.C.C. SIDEWALK, 6" | | |
0100 705007 1000.000 SF | 35.00000 35000.00] 29.50000 29500.00|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705008 3000.000 SF | 15.00000 45000.00 | 10.00000 30000.00]
CURB RAMP, TYPE 1 | | |
0120 705009 10000.000 SF | 15.00000 150000.00] 10.00000 100000.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 705524 20.000 SF | 50.00000 1000.00| 75.00000 1500.00|
DECTABLE WARNINGS RETROFIT | | |
0140 708500 12.000 EACH | 250.00000 3000.00] 190.00000 2280.00]|
REPLACING CATCH BASIN GRATES | | |
0150 708504 12.000 EACH | 250.00000 3000.00] 200.00000 2400.00]|
REPLACING CATCH BASIN FRAMES | | |
0160 710001 66.000 EACH | 1000.00000 66000.00 | 725.00000 47850.00 |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 138.000 EACH | 80.00000 11040.00] 490.00000 67620.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 12.000 EACH | 400.00000 4800.00 | 400.00000 4800.00|
ADJUSTING EXISTING MONUMENT BOX | | |
0190 743003 240.000 EADY | 30.00000 7200.00 | 20.00000 4800.00|
ARROWPANELS, TYPE C | | |
0200 743004 25.000 EADY | 75.00000 1875.00 | 60.00000 1500.00 |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743050 5620.000 HOUR | 41.67000 234185.40]| 41.67000 234185.40]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0220 743062 562.000 HOUR | 60.42000 33956.04] 60.42000 33956.04]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0230 744505 3.000 EACH | 550.00000 1650.00 | 190.00000 570.00]|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0240 744520 20.000 EACH | 850.00000 17000.00 | 765.00000 15300.00 |
| | |
| | |

20" PRECAST CONCRETE



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
NORTH XII,

DATE
PAGE

05/04/11
001 -3

CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0250 744523 4.000 EACH | 1175.00000 4700.00] 1240.00000 4960.00] 1233.75000 4935.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0260 744525 1.000 EACH | 400.00000 400.00]| 530.00000 530.00]| 525.00000 525.00
REMOVAL OF EXISTING JUNCTION WELL | |
0270 745527 1500.000 LF | 15.00000 22500.00] 11.60000 17400.00] 11.55000 17325.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0280 745528 55.000 LF | 10.00000 550.00] 8.00000 440.00] 7.88000 433.40
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0290 745529 95.000 LF | 10.00000 950.00] 6.50000 617.50] 6.30000 598.50
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0300 745542 770.000 LF | 28.00000 21560.00] 24.30000 18711.00] 24.15000 18595.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0310 745543 525.000 LF | 42.00000 22050.00] 50.00000 26250.00] 50.40000 26460.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 745544 235.000 LF | 9.00000 2115.00] 7.40000 1739.00] 7.35000 1727.25
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0330 745547 50.000 LF | 10.00000 500.00]| 5.00000 250.00 | 4.73000 236.50
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0340 745548 65.000 LF | 16.00000 1040.00] 16.00000 1040.00 | 15.75000 1023.75
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0350 746774 2710.000 LF | 9.00000 24390.00] 7.70000 20867.00] 7.67000 20785.70
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0360 746776 42.000 EACH | 90.00000 3780.00] 95.00000 3990.00] 94.50000 3969.00
LOOP DETECTOR SPLICE | | |
0370 746830 8.000 CY | 800.00000 6400.00] 845.00000 6760.00] 346.10000 2768.80
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0380 746847 7.000 EACH | 2300.00000 16100.00] 2320.00000 16240.00] 2310.00000 16170.00
| | |

POLE BASE, TYPE 3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/04/11
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER  : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0390 746850 16.000 EACH | 800.00000 12800.00 | 580.00000 9280.00] 577.50000 9240.00
POLE BASE, TYPE 4 | |
0400 747504 1.000 EACH | 350.00000 350.00] 370.00000 370.00] 367.50000 367.50
INSTALLATION OR REMOVAL OF POLE OR POST | | |
MOUNTED CABINET | |
0410 747505 3.000 EACH | 250.00000 750.00] 265.00000 795.00] 262.50000 787.50
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
0420 747506 4.000 EACH | 1350.00000 5400.00] 740.00000 2960.00] 735.00000 2940.00
CABINET BASE | | |
0430 748015 7000.000 SF | 3.00000 21000.00] 3.10000 21700.00] 3.15000 22050.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0440 748019 144000.000 LF | 0.20000 28800.00] 0.19000 27360.00] 0.16000 23040.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0450 748026 14000.000 SF | 1.00000 14000.00 | 0.95000 13300.00]| 1.58000 22120.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0460 748506 72000.000 LF | 0.35000 25200.00] 0.28000 20160.00] 0.37000 26640.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0470 750000 57.000 EACH | 400.00000 22800.00]| 400.00000 22800.00] 500.00000 28500.00
ADJUST WATER VALVE BOXES | | |
0480 758000 400.000 SY | 25.00000 10000.00 | 20.00000 8000.00]| 24.31000 9724.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 760505 5550.000 SY | 3.25000 18037.50] 1.10000 6105.00] 0.34000 1887.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | |
0500 760507 224000.000 SYIN | 0.75000 168000.00]| 0.20000 44800.00] 0.23000 51520.00
PROFILE MILLING, HOT-MIX | | |
0510 762001 1700.000 LF | 2.00000 3400.00] 1.00000 1700.00]| 1.76000 2992.00
SAW CUTTING, HOT MIX | | |
0520 762002 800.000 LF | 6.00000 4800.00]| 3.00000 2400.00] 3.94000 3152.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0530 763000 LUMP | 38915.00000 38915.00]| 45000.00000 45000.00] 21000.00000 21000.00
INITIAL EXPENSE | |
0540 763643 LUMP | 38915.00000 38915.00]| 55000.00000 55000.00] 50000.00000 50000.00
| | |

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE 05/04/11
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER 001 CONTRACT ID T201006112.01 COUNTIES NEW CASTLE
LETTING DATE 03/29/11 DISTRICT N2
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e A
SECTION TOTALS | S 2,087,898.94| S 1,916,728.44| S 1,947,676.63
—————————————————————————————————————————— B e i e e e e e e
CONTRACT TOTALS | S 2,087,898.94| S 1,916,728.44| S 1,947,676.63
DBE GOALS
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER : 001 CONTRACT ID : T201006112.01
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

05/04/11
001 -6

( 3 ) I( 4 )
GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

| HARMONY CONSTRUCTION INC

I(

)

|AMERICAN INFRASTRUCTURE-MD IN

|
AMOUNT |

ITEM DESCRIPTION QUANTITY
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 23.00000 2300.00] 22.00000 2200.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 610.000 TON | 8.50000 5185.00] 20.00000 12200.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 300.000 TON | 77.00000 23100.00] 63.00000 18900.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 12300.000 TON | 66.00000 811800.00] 73.50000 904050.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0050 402000 200.000 TON | 260.00000 52000.00| 95.00000 19000.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 5500.000 SYIN | 1.10000 6050.00] 1.23000 6765.00]
HOT-MIX PATCHING | | |
0070 701010 500.000 LF | 20.00000 10000.00| 19.00000 9500.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 705001 3850.000 SF | 4.70000 18095.00 | 4.60000 17710.00 |
P.C.C. SIDEWALK, 4" | | |
0090 705002 160.000 SF | 5.10000 816.00]| 5.00000 800.00]|
P.C.C. SIDEWALK, 6" | | |
0100 705007 1000.000 SF | 30.00000 30000.00] 29.50000 29500.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705008 3000.000 SF | 11.00000 33000.00] 10.00000 30000.00]
CURB RAMP, TYPE 1 | | |
0120 705009 10000.000 SF | 11.00000 110000.00] 10.00000 100000.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 705524 20.000 SF | 75.00000 1500.00 | 73.50000 1470.00 |
DECTABLE WARNINGS RETROFIT | | |
0140 708500 12.000 EACH | 200.00000 2400.00] 185.00000 2220.00]
REPLACING CATCH BASIN GRATES | | |
0150 708504 12.000 EACH | 210.00000 2520.00] 200.00000 2400.00]
| | |

REPLACING CATCH BASIN FRAMES
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INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/11
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC |HARMONY CONSTRUCTION INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0160 710001 66.000 EACH | 750.00000 49500.00] 735.00000 48510.00] 160.00000 10560.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 138.000 EACH | 500.00000 69000.00] 488.25000 67378.50] 140.00000 19320.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 12.000 EACH | 410.00000 4920.00 405.00000 4860.00] 160.00000 1920.00
ADJUSTING EXISTING MONUMENT BOX | | |
0190 743003 240.000 EADY | 31.00000 7440.00 | 30.00000 7200.00 | 26.55000 6372.00
ARROWPANELS, TYPE C | | |
0200 743004 25.000 EADY | 40.00000 1000.00]| 120.00000 3000.00]| 90.00000 2250.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0210 743050 5620.000 HOUR | 41.67000 234185.40]| 41.67000 234185.40]| 41.67000 234185.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0220 743062 562.000 HOUR | 60.42000 33956.04] 60.42000 33956.04| 60.42000 33956.04
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0230 744505 3.000 EACH | 200.00000 600.00| 190.00000 570.00| 191.00000 573.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0240 744520 20.000 EACH | 770.00000 15400.00] 760.00000 15200.00] 770.00000 15400.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0250 744523 4.000 EACH | 1300.00000 5200.00]| 1250.00000 5000.00 | 1250.00000 5000.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0260 744525 1.000 EACH | 530.00000 530.00]| 525.00000 525.00]| 531.00000 531.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0270 745527 1500.000 LF | 12.00000 18000.00 | 11.50000 17250.00 | 11.70000 17550.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745528 55.000 LF | 8.00000 440.00]| 7.85000 431.75] 7.95000 437.25
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0290 745529 95.000 LF | 6.40000 608.00]| 6.25000 593.75]| 6.40000 608.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745542 770.000 LF | 25.00000 19250.00 | 24.25000 18672.50 | 24.45000 18826.50
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/11
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC |HARMONY CONSTRUCTION INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 745543 525.000 LF | 51.00000 26775.00 | 50.00000 26250.00] 51.00000 26775.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 745544 235.000 LF | 7.50000 1762.50] 7.25000 1703.75] 7.45000 1750.75
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0330 745547 50.000 LF | 4.80000 240.00]| 4.75000 237.50]| 4.80000 240.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0340 745548 65.000 LF | 16.00000 1040.00] 15.75000 1023.75] 15.95000 1036.75
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0350 746774 2710.000 LF | 7.80000 21138.00] 7.65000 20731.50] 7.75000 21002.50
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0360 746776 42.000 EACH | 96.00000 4032.00] 95.00000 3990.00]| 96.00000 4032.00
LOOP DETECTOR SPLICE | | |
0370 746830 8.000 CY | 900.00000 7200.00] 105.00000 840.00| 898.00000 7184.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0380 746847 7.000 EACH | 2400.00000 16800.00] 2300.00000 16100.00] 2340.00000 16380.00
POLE BASE, TYPE 3 | |
0390 746850 16.000 EACH | 590.00000 9440.00| 580.00000 9280.00]| 584.00000 9344.00
POLE BASE, TYPE 4 | |
0400 747504 1.000 EACH | 380.00000 380.00| 365.00000 365.00] 372.00000 372.00
INSTALLATION OR REMOVAL OF POLE OR POST | | |
MOUNTED CABINET | |
0410 747505 3.000 EACH | 270.00000 810.00]| 260.00000 780.00] 266.00000 798.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
0420 747506 4.000 EACH | 750.00000 3000.00] 735.00000 2940.00] 744.00000 2976.00
CABINET BASE | | |
0430 748015 7000.000 SF | 3.20000 22400.00] 3.10000 21700.00] 3.15000 22050.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0440 748019 144000.000 LF | 0.23000 33120.00] 0.19000 27360.00] 0.20000 28800.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0450 748026 14000.000 SF | 2.70000 37800.00] 0.95000 13300.00] 0.95000 13300.00
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/04/11
PAGE : 001 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| GREGGO & FERRARA INC |HARMONY CONSTRUCTION INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 748506 72000.000 LF | 0.37000 26640.00 | 0.29000 20880.00] 0.30000 21600.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0470 750000 57.000 EACH | 410.00000 23370.00] 404.25000 23042.25] 40.00000 2280.00
ADJUST WATER VALVE BOXES | | |
0480 758000 400.000 SY | 19.00000 7600.00 | 17.85000 7140.00] 21.95000 8780.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0490 760505 5550.000 SY | 1.90000 10545.00 | 2.50000 13875.00] 0.45000 2497.50
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0500 760507 224000.000 SYIN | 0.22000 49280.00 | 0.30000 67200.00 | 0.65000 145600.00
PROFILE MILLING, HOT-MIX | | |
0510 762001 1700.000 LF | 1.10000 1870.00| 1.25000 2125.00] 1.05000 1785.00
SAW CUTTING, HOT MIX | | |
0520 762002 800.000 LF | 5.30000 4240.00 5.25000 4200.00] 3.20000 2560.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0530 763000 LUMP | 15000.00000 15000.00 | 13750.00000 13750.00] 130013.81000 130013.81
INITIAL EXPENSE | | |
0540 763643 LUMP | 59000.00000 59000.00 | 42850.00000 42850.00 | 80000.00000 80000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,952,277.94]| $ 1,955,711.69]| $ 2,242,222.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,952,277.94]| $ 1,955,711.69]| $ 2,242,222.00

DBE GOALS | 3 3 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/11
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010
CALL ORDER 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE 03/29/11 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|A-DEL CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 60.00000 6000.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 610.000 TON | 13.25000 8082.50] |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 300.000 TON | 70.75000 21225.00] |
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 12300.000 TON | 76.00000 934800.00] |
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0050 402000 200.000 TON | 98.50000 19700.00 | |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 5500.000 SYIN | 1.15000 6325.00] |
HOT-MIX PATCHING | | |
0070 701010 500.000 LF | 25.50000 12750.00| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 705001 3850.000 SF | 5.50000 21175.00] |
P.C.C. SIDEWALK, 4" | | |
0090 705002 160.000 SF | 7.75000 1240.00] |
P.C.C. SIDEWALK, 6" | | |
0100 705007 1000.000 SF | 30.00000 30000.00] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705008 3000.000 SF | 11.25000 33750.00] |
CURB RAMP, TYPE 1 | | |
0120 705009 10000.000 SF | 11.15000 111500.00] |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 705524 20.000 SF | 110.00000 2200.00] |
DECTABLE WARNINGS RETROFIT | | |
0140 708500 12.000 EACH | 210.00000 2520.00] |
REPLACING CATCH BASIN GRATES | | |
0150 708504 12.000 EACH | 210.00000 2520.00] |
| | |

REPLACING CATCH BASIN FRAMES



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010

DATE : 05/04/11
PAGE : 001 -11

CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

( |
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT |

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0160 710001 66.000 EACH | 1100.00000 72600.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0170 710002 138.000 EACH | 800.00000 110400.00]
ADJUSTING AND REPAIRING EXISTING MANHOL |
0180 727502 12.000 EACH | 400.00000 4800.00]|
ADJUSTING EXISTING MONUMENT BOX | |
0190 743003 240.000 EADY | 35.00000 8400.00|
ARROWPANELS, TYPE C | |
0200 743004 25.000 EADY | 60.00000 1500.00]
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN | |
0210 743050 5620.000 HOUR | 41.67000 234185.40]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0220 743062 562.000 HOUR | 60.42000 33956.04]|
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
0230 744505 3.000 EACH | 320.00000 960.00 |
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0240 744520 20.000 EACH | 855.00000 17100.00 ]|
CONDUIT JUNCTION WELL, TYPE 1, 20" X [
20" PRECAST CONCRETE |
0250 744523 4.000 EACH | 1050.00000 4200.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |
1/2" PRECAST CONCRETE |
0260 744525 1.000 EACH | 250.00000 250.00]
REMOVAL OF EXISTING JUNCTION WELL | |
0270 745527 1500.000 LF | 11.70000 17550.00 |
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | |
0280 745528 55.000 LF | 9.60000 528.00]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT |
0290 745529 95.000 LF | 7.50000 712.50]
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | |
0300 745542 770.000 LF | 27.65000 21290.50]
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII, 2010

DATE : 05/04/11
PAGE : 001 -12

CALL ORDER  : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

( |
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0310 745543 525.000 LF | 58.45000 30686.25]
INSTALLATION OF CONDUIT UNDER EXISTING |
PAVEMENT-OPEN CUT | |
0320 745544 235.000 LF | 10.65000 2502.75]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | |
0330 745547 50.000 LF | 5.50000 275.00]
INSTALLATION OF ADDITIONAL CONDUITS IN |
TRENCH OR OPEN CUT PAVEMENT | |
0340 745548 65.000 LF | 12.75000 828.75]|
INSTALLATION OF ADDITIONAL CONDUITSIN |
DIRECTIONAL BORE | |
0350 746774 2710.000 LF | 8.80000 23848.00]|
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0360 746776 42.000 EACH | 101.00000 4242.00]
LOOP DETECTOR SPLICE |
0370 746830 8.000 CY | 575.00000 4600.00]
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS |
0380 746847 7.000 EACH | 2550.65000 17854.55]
POLE BASE, TYPE 3 | |
0390 746850 16.000 EACH | 830.00000 13280.00
POLE BASE, TYPE 4 | |
0400 747504 1.000 EACH | 165.00000 165.00]|
INSTALLATION OR REMOVAL OF POLE OR POST |
MOUNTED CABINET | |
0410 747505 3.000 EACH | 165.00000 495.00]|
INSTALLATION OR REMOVAL OF BASE OR PAD |
MOUNTED CABINET | |
0420 747506 4.000 EACH | 940.55000 3762.20
CABINET BASE | |
0430 748015 7000.000 SF | 3.20000 22400.00]|
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0440 748019 144000.000 LF | 0.16000 23040.00]|
TEMPORARY MARKINGS, PAINT, 4" | |
0450 748026 14000.000 SF | 1.60000 22400.00|
| |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XII,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
2010

DATE : 05/04/11
PAGE : 001 -13

CALL ORDER : 001 CONTRACT ID : T201006112.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/29/11 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I( )
|A-DEL CONSTRUCTION CO INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 748506 72000.000 LF | 0.40000 28800.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0470 750000 57.000 EACH | 250.00000 14250.00] |
ADJUST WATER VALVE BOXES | | |
0480 758000 400.000 SY | 10.75000 4300.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0490 760505 5550.000 SY | 1.80000 9990.00] |
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0500 760507 224000.000 SYIN | 0.40000 89600.00 | |
PROFILE MILLING, HOT-MIX | | |
0510 762001 1700.000 LF | 1.75000 2975.00] |
SAW CUTTING, HOT MIX | | |
0520 762002 800.000 LF | 3.50000 2800.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0530 763000 LUMP | 12000.00000 12000.00| |
INITIAL EXPENSE | | |
0540 763643 LUMP | 200000.00000 200000.00]| |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,277,314.44] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,277,314.44] $ 0.00] $

DBE GOALS




